

Union Road		
11.1	Temporary bypass pump assembly and operation during construction.	\$ 51,405.00
11.2	**Removed**	\$ -0-
11.3	Remove existing gravity line for discharge manhole to the wetwell and install new gravity line and manhole as shown on Exhibit 11.	\$ 42,929.00
11.4	Clean and paint piping and valves in valve box and bypass connection.	\$ 4,300.00
Kinderlou Clubhouse		
12.1	Temporary bypass pump assembly and operation during construction.	\$ 34,270.00
12.2	Remove two existing discharge pipes up to 90° bend and install two new 4" HDPE discharge pipes (±13').	\$ 7,786.00
12.3	Remove existing guide rail with bracket and install one new set of continuous guiderails (±13').	\$ 3,900.00
12.4	Clean and paint piping and valves in valve box and bypass connection.	\$ 4,300.00
Griffin		
13.1	Temporary bypass pump assembly and operation during construction.	\$ 21,135.00
13.2	Remove existing liner and install new Epoxytec liner (±390 SF).	\$ 24,415.00
13.3	Clean and paint piping and valves in valve box and bypass connection.	\$ 4,300.00
13.4	**Removed**	\$ -0-
Saddle Bags		
14.1	Temporary bypass pump assembly and operation during construction.	\$ 21,135.00
14.2	Remove existing liner and install new Epoxytec liner (±240 SF).	\$ 18,409.00
14.3	Clean and paint piping and valves in valve box and bypass connection.	\$ 4,300.00
Stone Creek		
15.1	Temporary bypass pump assembly and operation during construction.	\$ 21,135.00
15.2	Install new Epoxytec liner (±255 SF).	\$ 19,595.00
15.3	Clean and paint piping and valves in valve box and bypass connection.	\$ 4,300.00